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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT I) NCC 2012, 2013, 2014
     CALL ORDER   : 003                     CONTRACT ID : T201208301.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/18/11                DISTRICT    : M8
     STATE/FEDERAL AID NO: ESTP-2011(15)    CONTRACT TIME : 1095  CALENDAR DAYS
     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : ESTP-2011(15)
     EPOXY PAVEMENT MARKINGS (DISTRICT I) NCC 2012, 2013, 2014

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 11/07/11 to vendor ZONE STRIPING, INC.

  --------------------------------------------------------------------------------------------------------------------------------
                                                                                               TOTAL           % OVER      % OVER
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    ENGINEER'S ESTIMATE                                                              $     4,919,999.80    141.0417% 100.0000%
   1    ZONE STRIPING, INC., P O BOX 568, GLASSBORO, NJ, 08028                           $     3,488,330.77    100.0000%  70.9010%
   2    ACCENT STRIPE, INC., 3275 NORTH BENZING ROAD, ORCHARD PARK, NY, 14127            $     4,794,587.65    137.4465%  97.4510%
   3    TRAFFIC LINES, INC., 5100 ASBURY ROAD, FARMINGDALE, NJ, 07727                    $     7,481,192.23    214.4634% 152.0568%
   4    INTERSTATE ROAD MANAGEMENT, , , ,                                                $     7,569,107.83    216.9837% 153.8437%
   5    DENVILLE LINE PAINTING INC, 2 GREEN POND ROAD, ROCKAWAY, NJ, 07866               $    10,143,203.64    290.7753% 206.1627%
====================================================================================================================================
                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZONE STRIPING INC            |ACCENT STRIPE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 748643                 100.000  EACH |      28.00000        2800.00|      30.00000        3000.00|      35.00000        3500.00
  RAISED PAVEMENT MARKER, WHITE/RED ON    |                             |                             |
  ASPHALT                                 |                             |                             |
0020 748644                 100.000  EACH |      28.00000        2800.00|      30.00000        3000.00|      35.00000        3500.00
  RAISED PAVEMENT MARKER, YELLOW/RED      |                             |                             |
0030 748645                 100.000  EACH |      28.00000        2800.00|      30.00000        3000.00|      35.00000        3500.00

  RAISED PAVEMENT MARKER, YELLOW/YELLOW   |                             |                             |
0040 748646                 100.000  EACH |      38.00000        3800.00|      40.00000        4000.00|      35.00000        3500.00
  RAISED PAVEMENT MARKER,                 |                             |                             |
  INTERSTATE/EXPRESSWAYS, WHITE/RED ON    |                             |                             |
  ASPHALT                                 |                             |                             |
0050 748647                 100.000  EACH |      38.00000        3800.00|      40.00000        4000.00|      35.00000        3500.00
  RAISED PAVEMENT MARKER,                 |                             |                             |
  INTERSTATE/EXPRESSWAY, YELLOW/RED       |                             |                             |
0060 748648                 100.000  EACH |      43.00000        4300.00|      50.00000        5000.00|      40.00000        4000.00
  RAISED PAVEMENT MARKER,                 |                             |                             |
  INTERSTATE/EXPRESSWAY, WHITE/RED ON     |                             |                             |
  CONCRETE                                |                             |                             |

0070 748649                 100.000  EACH |      38.00000        3800.00|      45.00000        4500.00|      40.00000        4000.00
  RAISED PAVEMENT MARKER, WHITE/RED ON    |                             |                             |
  CONCRETE                                |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT I) NCC 2012, 2013, 2014
     CALL ORDER   : 003                     CONTRACT ID : T201208301.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/18/11                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZONE STRIPING INC            |ACCENT STRIPE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 748650                 100.000  EACH |      43.00000        4300.00|      50.00000        5000.00|      50.00000        5000.00
  RAISED PAVEMENT MARKER,                 |                             |                             |
  INTERSTATE/EXPRESSWAY,YELLOW/RED ON     |                             |                             |
  CONCRETE                                |                             |                             |
0090 748651                 200.000  EACH |      43.00000        8600.00|      45.00000        9000.00|      50.00000       10000.00
  RAISED PAVEMENT MARKER, YELLOW/YELLOW   |                             |                             |
  ON CONCRETE                             |                             |                             |
0100 748652                 200.000  EACH |      15.00000        3000.00|      10.00000        2000.00|      12.00000        2400.00

  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |
  LENSES, WHITE/RED                       |                             |                             |
0110 748653                 200.000  EACH |      15.00000        3000.00|      10.00000        2000.00|      12.00000        2400.00
  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |
  LENSES, YELLOW/RED                      |                             |                             |
0120 748654                 200.000  EACH |      15.00000        3000.00|      10.00000        2000.00|      12.00000        2400.00
  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |
  LENSES, YELLOW/YELLOW                   |                             |                             |
0130 748656                 200.000  EACH |      18.00000        3600.00|      15.00000        3000.00|      15.00000        3000.00
  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |
  LENSES, WHITE/RED, TURNPIKE             |                             |                             |
0140 748657                 200.000  EACH |      18.00000        3600.00|      15.00000        3000.00|      15.00000        3000.00

  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |
  LENSES, YELLOW/RED, TURNPIKE            |                             |                             |
0150 748708                 100.000  EACH |      43.00000        4300.00|      45.00000        4500.00|      50.00000        5000.00
  RAISED PAVEMENT MARKER, YELLOW/RED ON   |                             |                             |
  CONCRETE                                |                             |                             |
0160 748709             1459968.000  LF   |       0.32000      467189.76|       0.26000      379591.68|       0.35000      510988.80
  WHITE EPOXY CENTERLINE, 5"              |                             |                             |
0170 748710             1483937.000  LF   |       0.32000      474859.84|       0.26000      385823.62|       0.35000      519377.95
  YELLOW EPOXY CENTERLINE, 5"             |                             |                             |
0180 748711             1571926.000  LF   |       0.32000      503016.32|       0.26000      408700.76|       0.35000      550174.10
  WHITE EPOXY EDGE LINE, 5"               |                             |                             |
0190 748712             1519630.000  LF   |       0.32000      486281.60|       0.26000      395103.80|       0.35000      531870.50

  YELLOW EPOXY EDGE LINE, 5"              |                             |                             |
0200 748713               18971.000  LF   |       0.77000       14607.67|       0.45000        8536.95|       0.75000       14228.25
  WHITE EPOXY GORE LINE, 10"              |                             |                             |
0210 748714              157681.000  LF   |       0.80000      126144.80|       0.57000       89878.17|       0.75000      118260.75
  WHITE EPOXY GORE LINE (TURNPIKE), 10"   |                             |                             |
0220 748715              190867.000  LF   |       0.55000      104976.85|       0.28500       54397.10|       0.40000       76346.80
  WHITE EPOXY CENTERLINE (TURNPIKE), 5"   |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT I) NCC 2012, 2013, 2014
     CALL ORDER   : 003                     CONTRACT ID : T201208301.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/18/11                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |ZONE STRIPING INC            |ACCENT STRIPE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0230 748716              970038.000  LF   |       0.55000      533520.90|       0.28500      276460.83|       0.40000      388015.20
  WHITE EPOXY EDGE LINE (TURNPIKE), 5"    |                             |                             |
0240 748717              965407.000  LF   |       0.55000      530973.85|       0.28500      275141.00|       0.40000      386162.80
  YELLOW EPOXY EDGE LINE (TURNPIKE), 5"   |                             |                             |
0250 748718              196122.000  LF   |       0.37000       72565.14|       0.20000       39224.40|       0.50000       98061.00

  BLACK EPOXY CONTRAST, 3"                |                             |                             |
0260 748719              589840.000  LF   |       0.57000      336208.80|       0.24000      141561.60|       0.50000      294920.00
  BLACK EPOXY CONTRAST (TURNPIKE), 3"     |                             |                             |
0270 748720              111097.000  LF   |       0.69000       76656.93|       0.25000       27774.25|       0.85000       94432.45
  BLACK EPOXY CONTRAST, 5"                |                             |                             |
0280 748721              110595.000  LF   |       0.85000       94005.75|       0.28000       30966.60|       0.85000       94005.75
  BLACK EPOXY CONTRAST (TURNPIKE), 5"     |                             |                             |
0290 748722                7850.000  LF   |       1.15000        9027.50|       0.45000        3532.50|       1.00000        7850.00
  BLACK EPOXY CONTRAST (TURNPIKE), 9"     |                             |                             |
0300 748723               29492.000  LF   |       1.10000       32441.20|       0.40000       11796.80|       1.00000       29492.00
  BLACK EPOXY CONTRAST, 9"                |                             |                             |
0310 748724                8005.000  LF   |       1.20000        9606.00|       0.70000        5603.50|       2.00000       16010.00

  BLACK EPOXY CONTRAST, 14"               |                             |                             |
0320 748725               74149.000  LF   |       1.40000      103808.60|       0.75000       55611.75|       2.00000      148298.00
  BLACK EPOXY CONTRAST (TURNPIKE), 14"    |                             |                             |
0330 748726              793889.000  LF   |       0.40000      317555.60|       0.35000      277861.15|       0.30000      238166.70
  REMOVAL OF LINE, 1" - 6"                |                             |                             |
0340 748727               74954.000  LF   |       0.60000       44972.40|       0.50000       37477.00|       0.70000       52467.80
  REMOVAL OF LINE GREATER THAN 6" - 12"   |                             |                             |
0350 748728                4129.000  LF   |       0.75000        3096.75|       0.88000        3633.52|       1.00000        4129.00
  REMOVAL OF LINE GREATER THAN 12" - 18"  |                             |                             |
0360 748729              450871.000  LF   |       0.44000      198383.24|       0.45000      202891.95|       0.40000      180348.40
  REMOVAL OF LINE TURNPIKE, 1" - 6"       |                             |                             |
0370 748730              453622.000  LF   |       0.65000      294854.30|       0.62000      281245.64|       0.70000      317535.40

  REMOVAL OF LINE TURNPIKE, GREATER THAN  |                             |                             |
  6" - 12"                                |                             |                             |
0380 748731               14746.000  LF   |       1.00000       14746.00|       1.00000       14746.00|       1.00000       14746.00
  REMOVAL OF LINE TURNPIKE, GREATER THAN  |                             |                             |
  12" - 18"                               |                             |                             |
0390 763563                          LUMP |    8000.00000        8000.00|   16470.20000       16470.20|   20000.00000       20000.00
  PERFORMANCE AND PAYMENT BOND            |                             |                             |
0400 763632                 500.000  EACH |      10.00000        5000.00|      14.60000        7300.00|      60.00000       30000.00
  REMOVAL OF RAISED PAVEMENT MARKER       |                             |                             |
     SECTION TOTALS                       |           $     4,919,999.80|           $     3,488,330.77|           $     4,794,587.65



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 11/07/11
                                                                                                                   PAGE : 003 -4
                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT I) NCC 2012, 2013, 2014
     CALL ORDER   : 003                     CONTRACT ID : T201208301.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/18/11                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |ZONE STRIPING INC            |ACCENT STRIPE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,919,999.80|           $     3,488,330.77|           $     4,794,587.65

====================================================================================================================================
     DBE GOALS                             |                 0         %|                  0         %|                  0         %
====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT I) NCC 2012, 2013, 2014
     CALL ORDER   : 003                     CONTRACT ID : T201208301.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/18/11                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |TRAFFIC LINES INC            |INTERSTATE ROAD MANAGEMENT   |DENVILLE LINE PAINTING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 748643                 100.000  EACH |      70.00000        7000.00|      60.00000        6000.00|      65.00000        6500.00
  RAISED PAVEMENT MARKER, WHITE/RED ON    |                             |                             |
  ASPHALT                                 |                             |                             |
0020 748644                 100.000  EACH |      70.00000        7000.00|      60.00000        6000.00|      65.00000        6500.00
  RAISED PAVEMENT MARKER, YELLOW/RED      |                             |                             |
0030 748645                 100.000  EACH |      70.00000        7000.00|      60.00000        6000.00|      65.00000        6500.00
  RAISED PAVEMENT MARKER, YELLOW/YELLOW   |                             |                             |
0040 748646                 100.000  EACH |      80.00000        8000.00|      60.00000        6000.00|      75.00000        7500.00
  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAYS, WHITE/RED ON    |                             |                             |
  ASPHALT                                 |                             |                             |
0050 748647                 100.000  EACH |      80.00000        8000.00|      60.00000        6000.00|      75.00000        7500.00
  RAISED PAVEMENT MARKER,                 |                             |                             |
  INTERSTATE/EXPRESSWAY, YELLOW/RED       |                             |                             |
0060 748648                 100.000  EACH |      90.00000        9000.00|      65.00000        6500.00|      80.00000        8000.00
  RAISED PAVEMENT MARKER,                 |                             |                             |
  INTERSTATE/EXPRESSWAY, WHITE/RED ON     |                             |                             |
  CONCRETE                                |                             |                             |
0070 748649                 100.000  EACH |      80.00000        8000.00|      60.00000        6000.00|      80.00000        8000.00
  RAISED PAVEMENT MARKER, WHITE/RED ON    |                             |                             |
  CONCRETE                                |                             |                             |

0080 748650                 100.000  EACH |      90.00000        9000.00|      65.00000        6500.00|      80.00000        8000.00
  RAISED PAVEMENT MARKER,                 |                             |                             |
  INTERSTATE/EXPRESSWAY,YELLOW/RED ON     |                             |                             |
  CONCRETE                                |                             |                             |
0090 748651                 200.000  EACH |      80.00000       16000.00|      60.00000       12000.00|      80.00000       16000.00
  RAISED PAVEMENT MARKER, YELLOW/YELLOW   |                             |                             |
  ON CONCRETE                             |                             |                             |
0100 748652                 200.000  EACH |      25.00000        5000.00|      40.00000        8000.00|      30.00000        6000.00
  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |
  LENSES, WHITE/RED                       |                             |                             |
0110 748653                 200.000  EACH |      25.00000        5000.00|      40.00000        8000.00|      30.00000        6000.00
  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |

  LENSES, YELLOW/RED                      |                             |                             |
0120 748654                 200.000  EACH |      25.00000        5000.00|      40.00000        8000.00|      30.00000        6000.00
  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |
  LENSES, YELLOW/YELLOW                   |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 11/07/11
                                                                                                                   PAGE : 003 -6
                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT I) NCC 2012, 2013, 2014
     CALL ORDER   : 003                     CONTRACT ID : T201208301.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/18/11                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |TRAFFIC LINES INC            |INTERSTATE ROAD MANAGEMENT   |DENVILLE LINE PAINTING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0130 748656                 200.000  EACH |      35.00000        7000.00|      45.00000        9000.00|      50.00000       10000.00
  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |
  LENSES, WHITE/RED, TURNPIKE             |                             |                             |
0140 748657                 200.000  EACH |      35.00000        7000.00|      45.00000        9000.00|      50.00000       10000.00
  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |
  LENSES, YELLOW/RED, TURNPIKE            |                             |                             |
0150 748708                 100.000  EACH |      80.00000        8000.00|      60.00000        6000.00|      80.00000        8000.00
  RAISED PAVEMENT MARKER, YELLOW/RED ON   |                             |                             |

  CONCRETE                                |                             |                             |
0160 748709             1459968.000  LF   |       0.53000      773783.04|       0.53000      773783.04|       0.57000      832181.76
  WHITE EPOXY CENTERLINE, 5"              |                             |                             |
0170 748710             1483937.000  LF   |       0.53000      786486.61|       0.53000      786486.61|       0.57000      845844.09
  YELLOW EPOXY CENTERLINE, 5"             |                             |                             |
0180 748711             1571926.000  LF   |       0.53000      833120.78|       0.53000      833120.78|       0.57000      895997.82
  WHITE EPOXY EDGE LINE, 5"               |                             |                             |
0190 748712             1519630.000  LF   |       0.53000      805403.90|       0.53000      805403.90|       0.57000      866189.10
  YELLOW EPOXY EDGE LINE, 5"              |                             |                             |
0200 748713               18971.000  LF   |       1.06000       20109.26|       1.20000       22765.20|       2.00000       37942.00
  WHITE EPOXY GORE LINE, 10"              |                             |                             |
0210 748714              157681.000  LF   |       1.26000      198678.06|       1.25000      197101.25|       2.10000      331130.10

  WHITE EPOXY GORE LINE (TURNPIKE), 10"   |                             |                             |
0220 748715              190867.000  LF   |       0.63000      120246.21|       0.55000      104976.85|       0.82000      156510.94
  WHITE EPOXY CENTERLINE (TURNPIKE), 5"   |                             |                             |
0230 748716              970038.000  LF   |       0.63000      611123.94|       0.55000      533520.90|       0.82000      795431.16
  WHITE EPOXY EDGE LINE (TURNPIKE), 5"    |                             |                             |
0240 748717              965407.000  LF   |       0.63000      608206.41|       0.55000      530973.85|       0.82000      791633.74
  YELLOW EPOXY EDGE LINE (TURNPIKE), 5"   |                             |                             |
0250 748718              196122.000  LF   |       0.48000       94138.56|       0.45000       88254.90|       1.40000      274570.80
  BLACK EPOXY CONTRAST, 3"                |                             |                             |
0260 748719              589840.000  LF   |       0.60000      353904.00|       0.50000      294920.00|       1.40000      825776.00
  BLACK EPOXY CONTRAST (TURNPIKE), 3"     |                             |                             |
0270 748720              111097.000  LF   |       0.53000       58881.41|       0.75000       83322.75|       2.10000      233303.70

  BLACK EPOXY CONTRAST, 5"                |                             |                             |
0280 748721              110595.000  LF   |       0.63000       69674.85|       0.80000       88476.00|       2.10000      232249.50
  BLACK EPOXY CONTRAST (TURNPIKE), 5"     |                             |                             |
0290 748722                7850.000  LF   |       2.00000       15700.00|       1.10000        8635.00|       4.90000       38465.00
  BLACK EPOXY CONTRAST (TURNPIKE), 9"     |                             |                             |
0300 748723               29492.000  LF   |       1.00000       29492.00|       1.15000       33915.80|       3.10000       91425.20
  BLACK EPOXY CONTRAST, 9"                |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT I) NCC 2012, 2013, 2014
     CALL ORDER   : 003                     CONTRACT ID : T201208301.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/18/11                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |TRAFFIC LINES INC            |INTERSTATE ROAD MANAGEMENT   |DENVILLE LINE PAINTING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0310 748724                8005.000  LF   |       3.00000       24015.00|       1.80000       14409.00|       4.60000       36823.00
  BLACK EPOXY CONTRAST, 14"               |                             |                             |
0320 748725               74149.000  LF   |       3.50000      259521.50|       1.85000      137175.65|       4.90000      363330.10
  BLACK EPOXY CONTRAST (TURNPIKE), 14"    |                             |                             |
0330 748726              793889.000  LF   |       0.70000      555722.30|       0.80000      635111.20|       0.60000      476333.40

  REMOVAL OF LINE, 1" - 6"                |                             |                             |
0340 748727               74954.000  LF   |       1.00000       74954.00|       1.60000      119926.40|       1.40000      104935.60
  REMOVAL OF LINE GREATER THAN 6" - 12"   |                             |                             |
0350 748728                4129.000  LF   |       3.00000       12387.00|       2.10000        8670.90|       2.85000       11767.65
  REMOVAL OF LINE GREATER THAN 12" - 18"  |                             |                             |
0360 748729              450871.000  LF   |       0.80000      360696.80|       0.85000      383240.35|       1.38000      622201.98
  REMOVAL OF LINE TURNPIKE, 1" - 6"       |                             |                             |
0370 748730              453622.000  LF   |       1.30000      589708.60|       1.65000      748476.30|       2.15000      975287.30
  REMOVAL OF LINE TURNPIKE, GREATER THAN  |                             |                             |
  6" - 12"                                |                             |                             |
0380 748731               14746.000  LF   |       3.00000       44238.00|       2.20000       32441.20|       3.45000       50873.70
  REMOVAL OF LINE TURNPIKE, GREATER THAN  |                             |                             |

  12" - 18"                               |                             |                             |
0390 763563                          LUMP |   40000.00000       40000.00|  175000.00000      175000.00|   50000.00000       50000.00
  PERFORMANCE AND PAYMENT BOND            |                             |                             |
0400 763632                 500.000  EACH |      50.00000       25000.00|      40.00000       20000.00|     165.00000       82500.00
  REMOVAL OF RAISED PAVEMENT MARKER       |                             |                             |
     SECTION TOTALS                       |           $     7,481,192.23|           $     7,569,107.83|           $    10,143,203.64
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     7,481,192.23|           $     7,569,107.83|           $    10,143,203.64
====================================================================================================================================
     DBE GOALS                             |                 0         %|                  0         %|                  0         %
====================================================================================================================================


